CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0012 A

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
A001 Material Utilization and Forecasting Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-81947 (T) (See Block 16) |PWS PARA 4.1.2, 5.8.4

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

1TIME SUBMISSION

10. FREQUENCY ‘12. DATE OF FIRST

See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Block 12: Semi-annual event. If CLIN 0001 is ordered, the
Contractor shall submit the deliverable within 30 calendar days after
the materials inventory audit conducted in the Transition Phase-In
60 calendar day period. If CLIN 0001 is not ordered, the Contractor
shall submit the deliverable on 31 December 2016.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A002 Status Report Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A (See Block 16) |PWS PARA 5.1.6 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 %E%ﬁTR?EEATEMENT 10. FREQUENCY Js.%jél)’\l;l-\l‘léES%IIZ\lFlRST 14. DISTRIBUTION
MTHLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE iODAIDT'I?S:SSUBSEQUENT 2 ADDRESSEE Final
: C (See Block ' SUBMISSION Repro

N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1

AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | A\R 4.1.1.3
their contractors for Administrative and Operational Use determined P
on 10 December 2014. Other requests for this document shallbe | COR/TPOC
referred to PMA-207. (See Block 16)
Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A003 Status Report AIRCRAFT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) PWS PARA 5.8.5 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY Js.%é:)@'léESIOOI':\IFIRST 14. DISTRIBUTION
NO MTHLY 40 DACS a. ADDRESSEE 7 COP::Iianal
BAA(ng(éDE C (See BlOCk 11. AS OF DATE é%é)@'léESI%ESUBSEQUENT
Block 16) See Block 16 Draft | Reg. REFFO
16)
16. REMARKS
Block 4: The Contractor shall format in accordance with attached AlR6.6.1.1
supplement. AIR-6.6.2.9
Block 8: The UL IPTL will send an e-mail notification for disposition (See Block 16)
of the deliverable.
Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Block 13: Submit no later than the 10th of each month. The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0012 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A004 Status Report Five Year Overhaul and Rework
Projections Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 5.4 PMA-207
;.EDQD 250 %E%ﬁTR?EEATEMENT 10. FREQUENCY Js.%jél)’\l;l-\l‘léES%IIZ\lFlRST 14. DISTRIBUTION
QTRLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. Must be delivered in MS AlR6.6.1.1
Excel. AlIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and AR4.1.1.3
their contractors for Administrative and Operational Use determined | (See Block 16)
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter. Subsequent
deliverables shall be submitted within 15 calendar days of the
completion of each Government fiscal quarter.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A005 Configuration Status Accounting Information  |Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81253A (See Block 16) |PWS Para 5.6.1 & 5.6.2 PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. The deliverable shall be
done in MS Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

PMA207CM

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO.

0012

B. EXHIBIT

A

C. CATEGORY

MGMT

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A006 Technical Directive Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-MGMT-80224B (See Block 16) [PWS PARA 5.6.3 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE 1SSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
: C (See Block ) SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AlR4.1.1.3

AIR 6.6.1.1
Block 9: Distribution authorized to U.S. Government Agencies and | A|r-6.6.2.9
their contractors for Administrative and Operational Use determined —
on 10 December 2014. Other requests for this document shall be | OSGR
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 A SAFT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A007 Accident / Incident Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-SAFT-81563 (See Block 16) PWS PARA 5.7 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
L\IgP CODE 'IAI\SASRE:?ATE 1SSeDiTEI(§?:CSIl(JB]éSQUENT 2 ADDRESSEE 1 COPIIZIiE:aI
y C (See Block ' SUBMISSION

NIA 16) See Block 16 Dra | Reg. |0
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 4.1.1.3
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-2.4.3.1.5
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted within 24 hours after|-AIR-6.6.2.9
each accident and incident event. COR/TPOC
Block 14: Place on Web-base Information System (WIS) and send (See Block 16)
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Manufacturing Sources and Material Shortages
(DMSMS)

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A008 Source Data for Forecasting Diminishing Obsolescence and DMSMS

Summary

5. CONTRACT REFERENCE

PWS PARA 5.8.6

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

a. ADDRESSEE Final

18. ESTIMATED
TOTAL PRICE

Draft

Reg. Repro

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 days of the
completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David A.Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arling
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC

Headquarters Services, Directorate for
ton, VA 22202-4302 and to the Office of
20503. Please DO NOT RETURN your form

to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0012 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A009 Briefing Material
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81605 (See Block 16) PWS PARA5.12.1.2 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE ieDiTEI(S:CSIl(JB]éSQUENT & ADDRESSEE el
y C (See Block ' SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. |~
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 2.35.1
Block 9: Distribution authorized to U.S. Government Agencies and | A\r 4.1.1.3
their contractors for Administrative and Operational Use determined ==
on 10 December 2014. Other requests for this document shall be | AIR6.6.1.1
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted 10 calendar days AlR-6.6.2.9
prior to every Program Management Review. (See Block 16)
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AA01 Material Utilization and Forecasting Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81947 (T) (See Block 16) |[PWS PARA 5.8.4 PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT

REQUIRED (See BIOCk 16) SUBMISSION

10. FREQUENCY ‘12. DATE OF FIRST

30 June 2017
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

31 December 2017

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Block 10: Semi-annual event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AA02 Status Report Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A (See Block 16) |PWS PARA 5.1.6 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS.%éD’\,;I-\I‘IéES%IIZ\IFIRST 14. DISTRIBUTION
MTHLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE iODAIDT'I?S: SUBSEQUENT 2 ADDRESSEE Final
: C (See Block ' SUBMISSION Repro

N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1

AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | A\R 4.1.1.3
their contractors for Administrative and Operational Use determined P
on 10 December 2014. Other requests for this document shallbe | COR/TPOC
referred to PMA-207. (See Block 16)
Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPTL. The Government considers
the data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AAO03 Status Report AIRCRAFT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) PWS PARA 5.8.5 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY Js.%é:)@'léESIOOI':\IFIRST 14. DISTRIBUTION
NO MTHLY 40 DACS a. ADDRESSEE 7 COP::Iianal
BAA(ng(éDE C (See BlOCk 11. AS OF DATE é%é)@'gESI%ESUBSEQUENT
Block 16) See Block 16 Draft | Reg. REFFO
16)
16. REMARKS
Block 4: The Contractor shall format in accordance with attached AlR6.6.1.1
supplement. AIR-6.6.2.9
Block 8: The UL IPTL will send an e-mail notification for disposition (See Block 16)
of the deliverable.
Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Block 13: Submit no later than on the 10th of each month. The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0112 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AA04 Status Report Five Year Overhaul and Rework
Projections Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 5.4 PMA-207
;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J.IEI\,;I-\IEES%'IZ\IFIRST 14. DISTRIBUTION
QTRLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE ieDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. Must be delivered in MS AlR6.6.1.1
Excel. AlIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and AR4.1.1.3
their contractors for Administrative and Operational Use determined | (See Block 16)
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed quarter of the contract. Subsequent
deliverables shall be submitted within 15 calendar days of the
completion of each quarter.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AAO05 Configuration Status Accounting Information  |Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81253A (See Block 16) |PWS Para 5.6.1 & 5.6.2 PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. The deliverable shall be
done in MS Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

PMA207CM

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO.

0112

B. EXHIBIT

A

C. CATEGORY

MGMT

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AA06 Technical Directive Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-MGMT-80224B (See Block 16) [PWS PARA 5.6.3 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE 1SSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
: C (See Block ) SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AlR4.1.1.3

AIR 6.6.1.1
Block 9: Distribution authorized to U.S. Government Agencies and | A|r-6.6.2.9
their contractors for Administrative and Operational Use determined —
on 10 December 2014. Other requests for this document shall be | OSGR
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A SAFT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AAQ7 Accident / Incident Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-SAFT-81563 (See Block 16) PWS PARA 5.7 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
L\IgP CODE 'IAI\SASRE:?ATE 1SSeDiTEI(§?:CSIl(JB]éSQUENT 2 ADDRESSEE 1 COPIIZIiE:aI
y C (See Block ' SUBMISSION

NIA 16) See Block 16 Dra | Reg. |0
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 4.1.1.3
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-2.4.3.1.5
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted within 24 hours after|-AIR-6.6.2.9
each accident and incident event. COR/TPOC
Block 14: Place on Web-base Information System (WIS) and send (See Block 16)
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Manufacturing Sources and Material Shortages
(DMSMS)

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AAO08 Source Data for Forecasting Diminishing Obsolescence and DMSMS

Summary

5. CONTRACT REFERENCE

PWS PARA 5.8.6

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

a. ADDRESSEE Final

18. ESTIMATED
TOTAL PRICE

Draft

Reg. Repro

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A.Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arling
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC

Headquarters Services, Directorate for
ton, VA 22202-4302 and to the Office of
20503. Please DO NOT RETURN your form

to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0112 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AA09 Briefing Material
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81605 (See Block 16) PWS PARA5.12.1.2 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE ieDiTEI(S:CSIl(JB]éSQUENT & ADDRESSEE el
y C (See Block ' SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. |~
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 2.35.1
Block 9: Distribution authorized to U.S. Government Agencies and | A\r 4.1.1.3
their contractors for Administrative and Operational Use determined ==
on 10 December 2014. Other requests for this document shall be | AIR6.6.1.1
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted 10 calendar days AlR-6.6.2.9
prior to every Program Management Review. (See Block 16)
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO1 Material Utilization and Forecasting Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81947 (T) (See Block 16) |[PWS PARA 5.8.4 PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT

REQUIRED (See BIOCk 16) SUBMISSION

10. FREQUENCY ‘12. DATE OF FIRST

30 June 2018
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

31 December 2018

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Block 10: Semi-annually.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO02 Status Report Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A (See Block 16) |PWS PARA 5.1.6 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IEI\,;I-\IEES%'IZ\IFIRST 14. DISTRIBUTION
MTHLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE iODAIDT'I?g: SUBSEQUENT 2 ADDRESSEE Final
: C (See Block ' SUBMISSION Repro

N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1

AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | A\R 4.1.1.3
their contractors for Administrative and Operational Use determined P
on 10 December 2014. Other requests for this document shallbe | COR/TPOC
referred to PMA-207. (See Block 16)
Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO3 Status Report AIRCRAFT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) PWS PARA 5.8.5 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY Js.%é:)@'léESIOOI':\IFIRST 14. DISTRIBUTION
NO MTHLY 40 DACS a. ADDRESSEE 7 COP::Iianal
BAA(ng(éDE C (See BlOCk 11. AS OF DATE é%é)@'gESI%ESUBSEQUENT
Block 16) See Block 16 Draft | Reg. REFFO
16)
16. REMARKS
Block 4: The Contractor shall format in accordance with attached AlR6.6.1.1
supplement. AIR-6.6.2.9
Block 8: The UL IPTL will send an e-mail notification for disposition (See Block 16)
of the deliverable.
Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Block 13: Submit no later than on the 10th of each month. The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0212 A

MGMT

C. CATEGORY

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO.

ABO4

2. TITLE OF DATA ITEM
Status Report

3. SUBTITLE
Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 5.4

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY
David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO5 Configuration Status Accounting Information  |Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81253A (See Block 16) |PWS Para 5.6.1 & 5.6.2 PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. The deliverable shall be
done in MS Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

PMA207CM

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO.

0212

B. EXHIBIT

A

C. CATEGORY

MGMT

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABO6 Technical Directive Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-MGMT-80224B (See Block 16) [PWS PARA 5.6.3 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE 1SSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
: C (See Block ) SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AlR4.1.1.3

AIR 6.6.1.1
Block 9: Distribution authorized to U.S. Government Agencies and | A|r-6.6.2.9
their contractors for Administrative and Operational Use determined —
on 10 December 2014. Other requests for this document shall be | OSGR
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A SAFT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABQ7 Accident / Incident Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-SAFT-81563 (See Block 16) PWS PARA 5.7 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
L\IgP CODE 'IAI\SASRE:?ATE 1SSeDiTEI(§?:CSIl(JB]éSQUENT 2 ADDRESSEE 1 COPIIZIiE:aI
y C (See Block ' SUBMISSION

NIA 16) See Block 16 Dra | Reg. |0
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 4.1.1.3
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-2.4.3.1.5
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted within 24 hours after|-AIR-6.6.2.9
each accident and incident event. COR/TPOC
Block 14: Place on Web-base Information System (WIS) and send (See Block 16)
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Manufacturing Sources and Material Shortages
(DMSMS)

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO8 Source Data for Forecasting Diminishing Obsolescence and DMSMS

Summary

5. CONTRACT REFERENCE

PWS PARA 5.8.6

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

a. ADDRESSEE Final

18. ESTIMATED
TOTAL PRICE

Draft

Reg. Repro

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A.Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arling
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC

Headquarters Services, Directorate for
ton, VA 22202-4302 and to the Office of
20503. Please DO NOT RETURN your form

to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0212 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABQ9 Briefing Material
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81605 (See Block 16) PWS PARA5.12.1.2 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE ieDiTEI(S:CSIl(JB]éSQUENT & ADDRESSEE el
y C (See Block ' SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. |~
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 2.35.1
Block 9: Distribution authorized to U.S. Government Agencies and | A\r 4.1.1.3
their contractors for Administrative and Operational Use determined ==
on 10 December 2014. Other requests for this document shall be | AIR6.6.1.1
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted 10 calendar days AlR-6.6.2.9
prior to every Program Management Review. (See Block 16)
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ACO01 Material Utilization and Forecasting Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81947 (T) (See Block 16) |[PWS PARA 5.8.4 PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT

REQUIRED (See BIOCk 16) SUBMISSION

10. FREQUENCY ‘12. DATE OF FIRST

30 June 2019
11. AS OF DATE

8. APP CODE 13. DATE OF SUBSEQUENT
See Block 16

N/A C (See Block

16)

SUBMISSION

31 December 2019

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Block 10 : Semi-annual event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ACO02 Status Report Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A (See Block 16) |PWS PARA 5.1.6 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IEI\,;I-\IEES%'IZ\IFIRST 14. DISTRIBUTION
MTHLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE iODAIDT'I?g: SUBSEQUENT 2 ADDRESSEE Final
: C (See Block ' SUBMISSION Repro

N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1

AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | A\R 4.1.1.3
their contractors for Administrative and Operational Use determined P
on 10 December 2014. Other requests for this document shallbe | COR/TPOC
referred to PMA-207. (See Block 16)
Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AC03 Status Report AIRCRAFT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) PWS PARA 5.8.5 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY Js.%é:)@'léESIOOI':\IFIRST 14. DISTRIBUTION
NO MTHLY 40 DACS a. ADDRESSEE 7 COP::Iianal
BAA(ng(éDE C (See BlOCk 11. AS OF DATE é%é)@'gESI%ESUBSEQUENT
Block 16) See Block 16 Draft | Reg. REFFO
16)
16. REMARKS
Block 4: The Contractor shall format in accordance with attached AlR6.6.1.1
supplement. AIR-6.6.2.9
Block 8: The UL IPTL will send an e-mail notification for disposition (See Block 16)
of the deliverable.
Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Block 13: Submit no later than on the 10th of each month. The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0312 A

MGMT

C. CATEGORY

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO.

AC04

2. TITLE OF DATA ITEM
Status Report

3. SUBTITLE
Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 5.4

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY
David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ACO05 Configuration Status Accounting Information  |Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81253A (See Block 16) |PWS Para 5.6.1 & 5.6.2 PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. The deliverable shall be
done in MS Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

PMA207CM

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO.

0312

B. EXHIBIT

A

C. CATEGORY

MGMT

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ACO06 Technical Directive Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-MGMT-80224B (See Block 16) [PWS PARA 5.6.3 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE 1SSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
: C (See Block ) SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AlR4.1.1.3

AIR 6.6.1.1
Block 9: Distribution authorized to U.S. Government Agencies and | A|r-6.6.2.9
their contractors for Administrative and Operational Use determined —
on 10 December 2014. Other requests for this document shall be | OSGR
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A SAFT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ACO07 Accident/Incident Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-SAFT-81563 (See Block 16) PWS PARA 5.7 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
L\IgP CODE 'IAI\SASRE:?ATE 1SSeDiTEI(§?:CSIl(JB]éSQUENT 2 ADDRESSEE 1 COPIIZIiE:aI
y C (See Block ' SUBMISSION

NIA 16) See Block 16 Dra | Reg. |0
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 4.1.1.3
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-2.4.3.1.5
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted within 24 hours after|-AIR-6.6.2.9
each accident and incident event. COR/TPOC
Block 14: Place on Web-base Information System (WIS) and send (See Block 16)
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Manufacturing Sources and Material Shortages
(DMSMS)

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ACO08 Source Data for Forecasting Diminishing Obsolescence and DMSMS

Summary

5. CONTRACT REFERENCE

PWS PARA 5.8.6

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

a. ADDRESSEE Final

18. ESTIMATED
TOTAL PRICE

Draft

Reg. Repro

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A.Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arling
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC

Headquarters Services, Directorate for
ton, VA 22202-4302 and to the Office of
20503. Please DO NOT RETURN your form

to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0312 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ACO09 Briefing Material
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81605 (See Block 16) PWS PARA5.12.1.2 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE ieDiTEI(S:CSIl(JB]éSQUENT & ADDRESSEE el
y C (See Block ' SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. |~
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 2.35.1
Block 9: Distribution authorized to U.S. Government Agencies and | A\r 4.1.1.3
their contractors for Administrative and Operational Use determined ==
on 10 December 2014. Other requests for this document shall be | AIR6.6.1.1
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted 10 calendar days AlR-6.6.2.9
prior to every Program Management Review. (See Block 16)
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADO1 Material Utilization and Forecasting Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81947 (T) (See Block 16) |[PWS PARA 5.8.4 PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT

REQUIRED (See BIOCk 16) SUBMISSION

10. FREQUENCY ‘12. DATE OF FIRST

30 June 2020
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Block 10: Semi-annual event.

Block 13: If CLIN 0413 is exercised, the subsequent deliverable
shall be delivered within 30 calendar days after conducting the
inventory during the Transition Phase-Out 60 day period. If CLIN
0413 is not exercised, the subsequent deliverable shall be submitted
on 31 December 2020.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADO02 Status Report Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A (See Block 16) |PWS PARA 5.1.6 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IEI\,;I-\IEES%'IZ\IFIRST 14. DISTRIBUTION
MTHLY b. COPIES
L\IACF)’P CODE 11. AS OF DATE iODAIDT'I?g: SUBSEQUENT 2 ADDRESSEE Final
: C (See Block ' SUBMISSION Repro

N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1

AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | A\R 4.1.1.3
their contractors for Administrative and Operational Use determined P
on 10 December 2014. Other requests for this document shallbe | COR/TPOC
referred to PMA-207. (See Block 16)
Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADO3 Status Report AIRCRAFT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) PWS PARA 5.8.5 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY Js.%é:)@'léESIOOI':\IFIRST 14. DISTRIBUTION
NO MTHLY 40 DACS a. ADDRESSEE 7 COP::Iianal
BAA(ng(éDE C (See BlOCk 11. AS OF DATE é%é)@'gESI%ESUBSEQUENT
Block 16) See Block 16 Draft | Reg. REFFO
16)
16. REMARKS
Block 4: The Contractor shall format in accordance with attached AlR6.6.1.1
supplement. AIR-6.6.2.9
Block 8: The UL IPTL will send an e-mail notification for disposition (See Block 16)
of the deliverable.
Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.
Block 13: Submit no later than on the 10th of each month. The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0412 A

MGMT

C. CATEGORY

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO.

ADO4

2. TITLE OF DATA ITEM
Status Report

3. SUBTITLE
Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 5.4

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY
David Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADO5 Configuration Status Accounting Information  |Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81253A (See Block 16) |PWS Para 5.6.1 & 5.6.2 PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft | Reg. Repro

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable. The deliverable shall be
done in MS Excel.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 days after the
first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

PMA207CM

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO.

0412

B. EXHIBIT

A

C. CATEGORY

MGMT

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ADO6 Technical Directive Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-MGMT-80224B (See Block 16) [PWS PARA 5.6.3 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE 1SSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
: C (See Block ) SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AlR4.1.1.3

AIR 6.6.1.1
Block 9: Distribution authorized to U.S. Government Agencies and | A|r-6.6.2.9
their contractors for Administrative and Operational Use determined —
on 10 December 2014. Other requests for this document shall be | OSGR
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A SAFT

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ADOQ7 Accident/Incident Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI-SAFT-81563 (See Block 16) PWS PARA 5.7 PMA-207
;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.I?I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
L\IgP CODE 'IAI\SASRE:?ATE 1SSeDiTEI(§?:CSIl(JB]éSQUENT 2 ADDRESSEE 1 COPIIZIiE:aI
y C (See Block ' SUBMISSION

NIA 16) See Block 16 Dra | Reg. |0
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 4.1.1.3
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-2.4.3.1.5
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted within 24 hours after|-AIR-6.6.2.9
each accident and incident event. COR/TPOC
Block 14: Place on Web-base Information System (WIS) and send (See Block 16)
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Manufacturing Sources and Material Shortages
(DMSMS)

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 A SESS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADO08 Source Data for Forecasting Diminishing Obsolescence and DMSMS

Summary

5. CONTRACT REFERENCE

PWS PARA 5.8.6

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

a. ADDRESSEE Final

18. ESTIMATED
TOTAL PRICE

Draft

Reg. Repro

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR4.1.1.3

AIR6.6.1.1

AIR-6.6.2.9

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A.Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arling
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC

Headquarters Services, Directorate for
ton, VA 22202-4302 and to the Office of
20503. Please DO NOT RETURN your form

to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0412 A MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ADOQ9 Briefing Material
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81605 (See Block 16) PWS PARA5.12.1.2 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
ASREQ b. COPIES
L\IgP CODE 11. AS OF DATE ieDiTEI(S:CSIl(JB]éSQUENT & ADDRESSEE el
y C (See Block ' SUBMISSION Repro

NIA 16) See Block 16 Draft | Reg. |~
16. REMARKS ™ .
Block 4: Contractor format is acceptable. Utility Lift IPTL

AIR 2.35.1
Block 9: Distribution authorized to U.S. Government Agencies and | A\r 4.1.1.3
their contractors for Administrative and Operational Use determined ==
on 10 December 2014. Other requests for this document shall be | AIR6.6.1.1
referred to PMA-207. PMA 273E
Blocks 12 & 13: Deliverables shall be submitted 10 calendar days AlR-6.6.2.9
prior to every Program Management Review. (See Block 16)
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 B MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B002 Trip/Travel Report Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81943 (See Block 16) PWS PARA 124 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
AS PER OCCUR b. COPIES
L\IgP CODE 11. AS OF DATE lSSeDiTEI(g:CSIl(JB]éSQUENT 2 ADDRESSEE Final
\ C (See Block ' SUBMISSION Repro
NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1
COR/TPOC
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-6.6.2.9
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.
15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0012 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

B003 Teardown Deficiency Report

3. SUBTITLE
Teardown Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

data needed and completing and reviewing

the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0012 B MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B004 Status Report Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.4, 8.5, PMA-207
9.4,12.5.2,12.6.2

7.DD 250
REQ

See
Block 16

9. DIST STATEMENT

10. FREQUENCY
REQUIRED

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7: The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 B TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B005 Commercial Off-The-Shelf (COTS) Manuals Navy Supplemental Publication
and Associated Supplemental Data Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.8

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J.IEI\I;I-\IEES%'IZ\IFIRST 14. DISTRIBUTION
(See Block 16) b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1
AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | tpoc
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be | (See Block 16)
referred to PMA-207.
Block 10: When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.
Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0012 B MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B006 Technical Report - Study/Services Engineering Investigation Reports

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.10

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

SUBMISSION
ASREQ See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

10. FREQUENCY ‘12. DATE OF FIRST

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

AIR4.1.1.3

Block 4: Contractor format is acceptable.

Utility Lift IPTL

Block 9: Distribution authorized to U.S. Government Agencies and

PMA 273E

their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be

(See Block 16)

referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar

days after the completion of each Engineering Investigation.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the

data delivered herein as necessary for operation, maintenance,

installation, or training (OMIT) of the C-12.

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0012 B OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B0OO7 Fatigue Appraisal And Structural Tracking

(FAST) Report

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 15

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: One Time Data Item Description. Contractor format is
acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually. Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16

AIR4.1.1.3

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

11/19/2014

|. APPROVED BY

Davd A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 B MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BAO2 Trip/Travel Report Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81943 (See Block 16) PWS PARA 124 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
AS PER OCCUR b. COPIES
L\IgP CODE 11. AS OF DATE lSSeDiTEI(g:CSIl(JB]éSQUENT 2 ADDRESSEE Final
\ C (See Block ' SUBMISSION Repro
NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1
COR/TPOC
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-6.6.2.9
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.
15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0112 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

BAO3 Teardown Deficiency Report

3. SUBTITLE
Teardown Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

data needed and completing and reviewing

the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0112 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

BAO4 Status Report

3. SUBTITLE
Final Depot Summary Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)

5. CONTRACT REFERENCE
PWS PARA 7.4, 8.5, 9.4,
12.5.2,12.6.2

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

See
Block 16

9. DIST STATEMENT

10. FREQUENCY
REQUIRED

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7: The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 B TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BAO5 Commercial Off-The-Shelf (COTS) Manuals Navy Supplemental Publication
and Associated Supplemental Data Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.8

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IE@EES%'IZ\IFIRST 14. DISTRIBUTION
(See Block 16) b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1
AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | tpoc
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be | (See Block 16)
referred to PMA-207.
Block 10: When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.
Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0112 B MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BAO6 Technical Report - Study/Services Engineering Investigation Reports

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.10

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

SUBMISSION
ASREQ See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

10. FREQUENCY ‘12. DATE OF FIRST

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

AIR4.1.1.3

Block 4: Contractor format is acceptable.

Utility Lift IPTL

Block 9: Distribution authorized to U.S. Government Agencies and

PMA 273E

their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be

(See Block 16)

referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar

days after the completion of each Engineering Investigation.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the

data delivered herein as necessary for operation, maintenance,

installation, or training (OMIT) of the C-12.

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0112 B OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BAOQ7 Fatigue Appraisal And Structural Tracking

(FAST) Report

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 15

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: One Time Data Item Description. Contractor format is
acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually. Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16

AIR4.1.1.3

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

Davd A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 B MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BB02 Trip / Travel Report Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81943 (See Block 16) PWS PARA 124 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
AS PER OCCUR b. COPIES
L\IgP CODE 11. AS OF DATE lSSeDiTEI(g:CSIl(JB]éSQUENT 2 ADDRESSEE Final
\ C (See Block ' SUBMISSION Repro
NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1
COR/TPOC
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-6.6.2.9
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.
15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0212 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

BB03 Teardown Deficiency Report

3. SUBTITLE
Teardown Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

data needed and completing and reviewing

the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0212 B MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BB04 Status Report Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.4, 8.5, PMA-207
9.4,12.5.2,12.6.2

7.DD 250
REQ

See
Block 16

9. DIST STATEMENT

10. FREQUENCY
REQUIRED

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7: The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 B TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BBO05 Commercial Off-The-Shelf (COTS) Manuals Navy Supplemental Publication
and Associated Supplemental Data Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.8

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IE@EES%'IZ\IFIRST 14. DISTRIBUTION
(See Block 16) b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1
AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | tpoc
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be | (See Block 16)
referred to PMA-207.
Block 10: When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.
Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0212 B MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BB06 Technical Report - Study/Services Engineering Investigation Reports

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.10

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

SUBMISSION
ASREQ See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

10. FREQUENCY ‘12. DATE OF FIRST

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

AIR4.1.1.3

Block 4: Contractor format is acceptable.

Utility Lift IPTL

Block 9: Distribution authorized to U.S. Government Agencies and

PMA 273E

their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be

(See Block 16)

referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar

days after the completion of each Engineering Investigation.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the

data delivered herein as necessary for operation, maintenance,

installation, or training (OMIT) of the C-12.

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0212 B OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BBO7 Fatigue Appraisal And Structural Tracking

(FAST) Report

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 15

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: One Time Data Item Description. Contractor format is
acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually. Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16

AIR4.1.1.3

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

Davd A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 B MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BCO02 Trip / Travel Report Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81943 (See Block 16) PWS PARA 124 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
AS PER OCCUR b. COPIES
L\IgP CODE 11. AS OF DATE lSSeDiTEI(g:CSIl(JB]éSQUENT 2 ADDRESSEE Final
\ C (See Block ' SUBMISSION Repro
NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1
COR/TPOC
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-6.6.2.9
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.
15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0312 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

BCO03 Teardown Deficiency Report

3. SUBTITLE
Teardown Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

data needed and completing and reviewing

the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0312 B MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BC04 Status Report Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.4, 8.5, PMA-207
9.4,12.5.2,12.6.2

7.DD 250
REQ

See
Block 16

9. DIST STATEMENT

10. FREQUENCY
REQUIRED

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7: The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 B TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BCO05 Commercial Off-The-Shelf (COTS) Manuals Navy Supplemental Publication
and Associated Supplemental Data Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.8

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IE@EES%'IZ\IFIRST 14. DISTRIBUTION
(See Block 16) b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1
AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | tpoc
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be | (See Block 16)
referred to PMA-207.
Block 10: When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.
Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0312 B MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BCO06 Technical Report - Study / Services Engineering Investigation Reports

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.10

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

SUBMISSION
ASREQ See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

10. FREQUENCY ‘12. DATE OF FIRST

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

AIR4.1.1.3

Block 4: Contractor format is acceptable.

Utility Lift IPTL

Block 9: Distribution authorized to U.S. Government Agencies and

PMA 273E

their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be

(See Block 16)

referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar

days after the completion of each Engineering Investigation.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the

data delivered herein as necessary for operation, maintenance,

installation, or training (OMIT) of the C-12.

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0312 B OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BCO7 Fatigue Appraisal And Structural Tracking

(FAST) Report

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 15

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: One Time Data Item Description. Contractor format is
acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually. Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16

AIR4.1.1.3

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

Davd A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 B MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BDO02 Trip / Travel Report Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81943 (See Block 16) PWS PARA 124 PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.E%D 250 %E%?JTR?EBATEMENT 10. FREQUENCY ‘JS-%J.&)I\QEESIOO'I:\IFIRST 14. DISTRIBUTION
AS PER OCCUR b. COPIES
L\IgP CODE 11. AS OF DATE lSSeDiTEI(g:CSIl(JB]éSQUENT 2 ADDRESSEE Final
\ C (See Block ' SUBMISSION Repro
NIA 16) See Block 16 Draft | Reg. | ™
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1
COR/TPOC
Block 9: Distribution authorized to U.S. Government Agencies and | AlR 6.6.1.1
their contractors for Administrative and Operational Use determined —=
on 10 December 2014. Other requests for this document shall be | AIR-6.6.2.9
referred to PMA-207. (See Block 16)
Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.
15. TOTAL
G. PREPARED BY H. DATE . APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0412 B

C. CATEGORY

MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

C-12 NO00019-15-R-5500

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

BDO03 Teardown Deficiency Report

3. SUBTITLE
Teardown Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: Contractor format is acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

AIR4.1.1.3

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

data needed and completing and reviewing

the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0412 B MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BD04 Status Report Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368A (See Block 16) |PWS PARA 7.4, 8.5, PMA-207
9.4,12.5.2,12.6.2

7.DD 250
REQ

See
Block 16

9. DIST STATEMENT

10. FREQUENCY
REQUIRED

ASREQ

12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See Block 16

C (See Block
16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7: The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR6.6.1.1

AIR-6.6.2.9

DCMA

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

including suggestions for reducing this burden, to Department of Defense, Washington

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC
to either of these addresses. Send completed form to the Government Issuing Contrac
Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of

20503. Please DO NOT RETURN your form
ting Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 B TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

C-12 N00019-15-R-5500

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BDO05 Commercial Off-The-Shelf (COTS) Manuals Navy Supplemental Publication
and Associated Supplemental Data Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.8

6. REQUIRING OFFICE

PMA-207

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

;.EDQD 250 9R.E%3'|I'R?E'II'DATEMENT 10. FREQUENCY JS-%J'IE@EES%'IZ\IFIRST 14. DISTRIBUTION
(See Block 16) b. COPIES
L\IACF)’P CODE 11. AS OF DATE J.SSeDeATEIOCI):CSIfJB]éSQUENT a ADDRESSEE Final
: C (See Block ' SUBMISSION Repro
N/A 16) See Block 16 Draf | Reg- | 72
16. REMARKS
Block 4: Contractor format is acceptable. AlR6.6.1.1
AIR-6.6.2.9
Block 9: Distribution authorized to U.S. Government Agencies and | tpoc
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be | (See Block 16)
referred to PMA-207.
Block 10: When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.
Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 12/30/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0412 B MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BD06 Technical Report - Study/Services Engineering Investigation Reports

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 12.10

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

SUBMISSION
ASREQ See Block 16
11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

10. FREQUENCY ‘12. DATE OF FIRST

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS

AIR4.1.1.3

Block 4: Contractor format is acceptable.

Utility Lift IPTL

Block 9: Distribution authorized to U.S. Government Agencies and

PMA 273E

their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be

(See Block 16)

referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar

days after the completion of each Engineering Investigation.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the

data delivered herein as necessary for operation, maintenance,

installation, or training (OMIT) of the C-12.

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

David A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for

Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0412 B OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BDO7 Fatigue Appraisal And Structural Tracking

(FAST) Report

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)

5. CONTRACT REFERENCE

PWS PARA 15

6. REQUIRING OFFICE

PMA-207

7.DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES

11. AS OF DATE

12. DATE OF FIRST
SUBMISSION

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

8. APP CODE

N/A C (See Block

16)

14. DISTRIBUTION
b. COPIES

17. PRICE GROUP

a. ADDRESSEE Final

Draft Repro

Reg.

18. ESTIMATED
TOTAL PRICE

16. REMARKS
Block 4: One Time Data Item Description. Contractor format is
acceptable.

Block 9: Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014. Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually. Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16

AIR4.1.1.3

Utility Lift IPTL

(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois

H. DATE

12/30/2014

|. APPROVED BY

Davd A. Adams

J. DATE

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form
to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0412 C MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
C-12 N00019-15-R-5500
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Co01 Phase-Out Transition Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81945 (See Block 16) PWS PARA 16.3 PMA-207
;.E%D 250 %E%?J'II'R?E'II'DATEMENT 10. FREQUENCY ‘JS-%J.I?I\%EESIOO'I:\IFIRST 14. DISTRIBUTION
1TIME/R b. COPIES

L\IgP CODE 11. AS OF DATE lSSeDiTEI(S:CSIl(JB]éSQUENT 2 ADDRESSEE Final
A %6()366 B|OCk ﬁJ/BXISSION Draft | Reg. Re.pro
16. REMARKS
Block 4: Contractor format is acceptable. AIR2.3.5.1

Utility Lift IPTL
Block 9: Distribution authorized to U.S. Government Agencies and | AR 6.6.1.1
their contractors for Administrative and Operational Use determined ——
on 10 December 2014. Other requests for this document shall be | PMA 273E
referred to PMA-207. AIR-6.6.2.9
Block 12: Submit draft deliverable no later than 30 calendar days | {S€€ Block 16)
after request by the PCO. The Government will have 15 calendar
days to review and provide any comments. If required, the
Contractor shall submit the final deliverable within 30 calendar days
after receipt of Government comments.
Block 14: Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Cindy DuBois 11/19/2014 David A. Adams

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




